

Tendering Results

Contract No.: CHAR-2019-3
Refugee Camp: All 9 Refugee Camps
Commodity: Charcoal
Procurement Procedure Applied: Open Tender

Camp	Delivery Month	Supplier
Bann Mai Nai Soi	July - December 2019 <i>6 months</i>	Lamphoon Charcoal
Bann Mae Surin	November - December 2019 <i>2 months</i>	Lamphoon Charcoal
Mae La Oon	November - December 2019 <i>2 months</i>	Lamphoon Charcoal
Mae Ra Ma Luang	November - December 2019 <i>2 months</i>	Tia Hai Hong
Mae La	July - December 2019 <i>6 months</i>	Vesta
Umpiem	July - December 2019 <i>6 months</i>	Tia Hai Hong
NuPo	July - December 2019 <i>6 months</i>	Tia Hai Hong
Don Yang	November - December 2019 <i>2 months</i>	Tia Hai Hong
Tham Hin	July - December 2019 <i>6 months</i>	Kala Thong