

Tendering Results

Contract No.:

CHAR-2020-1

Refugee Camp:

All 9 Refugee Camps

Commodity:

Charcoal

Procurement Procedure Applied:

Open Tender

Camp	Delivery Month	Supplier
Bann Mai Nai Soi	January - June 2020 <i>6 months</i>	Tia Hai Hong
Bann Mae Surin	January to March 2020 <i>3 months</i>	Tia Hai Hong
Mae La Oon	January to March 2020 <i>3 months</i>	Tia Hai Hong
Mae Ra Ma Luang	January to March 2020 <i>3 months</i>	Tia Hai Hong
Mae La	February- June 2020 <i>5 months</i>	Tanyapat Carbon and Garphite
Umpiem	January - June 2020 <i>6 months</i>	Vesta
NuPo	January - June 2020 <i>6 months</i>	Vesta
Don Yang	January to March 2020 <i>3 months</i>	KalaThong
Tham Hin	January - June 2020 <i>6 months</i>	KalaThong